

Requirement Document – Al Adel Automatic Doors Trading LLC

PROJECT NAME	Customized ERP Software		
JOB LOCATION	Sharjah		
EST. START DATE:	18-July-2025	EST. FINISH DATE:	
INQUIRY NUMBER:	C3P-INQ-2025-06-268	LAST UPDATED DATE:	22 July 2025
CUSTOMER NAME:	Al Adel Automatic Doors Trading LLC		
SALES CONTACT:	Reeba Mathew Administrative Manager 0585829121 sales@concepts360plus.com	PROJECT CONTACT	Jyothish Kumar M. 055779121 Project Coordinator
CUSTOMER CONTACT:	Mr.SreeKumar General Manager Al Adel Automatic Doors Trading LLC +971502789725 kumar@adelautodoors.com	TECHNICAL CONTACT:	Jomy Mary George Software Developer 0509216850
SCOPE:	1.Customized ERP Software • Sales and Estimation Module • Purchase and Inventory Module • Project Module(Supply and Installation Module) • AMC Module • Human Resource Management Module • Accounting Module	DEVELOPMENT STATUS:	
REVISION:	02	INQUIRY RECEIVED DATE:	3 June 2025

1	Modules required	• Sales and Estimation Module • Purchase and Inventory Module • Project Module(Supply and Installation Module) • AMC Module • Human Resource Management Module • Accounting Module

2	Special requirements in above modules, if any?	
3	Number of users in data entry and top management	7
4	Total employees	16
5	Current existing software	Tally, Vision System
6	When this company started?	2010
7	No: of branches in UAE?	3
8	No: of branches outside UAE?	1(Kerala)
9	Expected date and timeline for this project?	
10	Project Coordinator – Name, Designation, E-mail id and Phone Number	To be identified
11	Decision maker – Name, Designation, E-mail id and Phone number	To be identified
12	Is this software installation will be done at customer server or C3P server?	C3P Server

Revision 00 (05 -July-2025)

Time Duration: 8.30am to 11.30am

Attendees:

Mr.SreeKumar,Mr.Vaisakh,Mr. Sandeep,Mr.Sarath (Adel Automatic Doors Trading)

Mr. Joby Varghese, Mr.Jyothish, Ms.Reeba Mathew, Ms.Jomy Mary George (C3P)

Al Adel Automatic Doors Trading is a full-service provider specializing in automatic doors, gate automation, and parking barrier systems—serving commercial, industrial, healthcare, and residential sectors. The company is recognized for its reliable installations, comprehensive maintenance services, and partnerships with top-tier international brands.

During the meeting, the team from Adel Automatic Doors Trading provided a detailed overview of their operational workflow and key service areas. Their primary business activities include **Trading, Installation, and Annual Maintenance Contract (AMC) services**. In addition to installation services, the company is also actively involved in trading related products.

Adel operates through **three branches across the UAE: Sharjah, Abu Dhabi, and Dubai**. While the Sharjah and Abu Dhabi branches are fully operational, the Dubai branch is yet to commence active operations. All three branches hold **separate trade licenses** but operate under a **single unified TRN number**

Trading Workflow

1. Customer sends an inquiry for supply-only items.
2. Quotation is prepared with dual costing (import cost + customer price).
3. Customer approves and issues a Purchase Order (PO) based on the quotation.
4. Proforma Invoice is generated if advance payment is required.
5. Sales Order is created and stock is checked.
6. If items are available, they are picked and delivered; if not, a purchase order is placed with the supplier.
7. After delivery, a Tax Invoice is issued, and payment is tracked in the system.

Installation Projects Work Flow

1. **Customer Inquiry Received**
 - Sales team receives inquiries via call, email, reference or website.
2. **Quotation & Estimation**
 - Detailed quotation and cost estimation prepared based on customer requirements.
 - *They require a **dual-costing system**:*
 - *The first costing is in foreign currencies for imported materials.*
 - *The second costing is for customer quotations in local currency.*
3. **Customer Approves & Issues Purchase Order (PO)**
 - Customer sends their official **Purchase Order (PO)** referencing the approved quotation.
 - This acts as the formal go-ahead for the project or material supply.
4. **Proforma Invoice**
 - Issued for Customer advance payment
5. **Project Creation (Supply & Installation)**
 - A new project is created for each confirmed order.
 - Includes scope definition, timelines, and work order creation.
6. **Work Order Assignment**
 - Technicians and teams are assigned to execute the supply and installation.
7. **Material Request & Inventory Check**
 - Required materials are requested from inventory.
 - *In their inventory process, they have requested **barcode generation and scanning** capabilities to streamline stock movement and accuracy.*
8. **Purchase Process**
 - If items are not available in stock, purchase orders are raised to vendors.
9. **Installation Execution**
 - Technicians carry out the installation work at the customer site.
 - Progress and completion are tracked in the system.
 - *C3P need to Provide the following option for Technicians and drivers to upload:*
 - *Photos of installed products*
 - *Start time and end time of work*
 - *Upload customer-signed documents.*
10. **Project Completion & Handover**
 - Once the job is done, a completion report is prepared and signed off by the client.
11. **Invoicing & Costing**
 - Final invoice is generated.
12. **AMC Services**
 - AMC contracts are created for regular maintenance.
 - System schedules visits and assigns technicians.
 - *Additionally, they provide **AMC services to external customers** across the UAE, ensuring scheduled maintenance and service coverage.*

- C3P need to add the following feature also In AMC Module.
 - Operations Manager assigns AMC visits or service calls to technicians.
 - Technicians use their login to:
 - ★ View job details
 - ★ Upload service photos
 - ★ Record time in/time out
 - ★ Optionally share signed service reports with customers.

13. HR & Accounting Integration

- Technicians' attendance, work hours, and payroll are managed via HR module.
- All costs and revenue flow into the Accounting module for reporting.

C3P is planning to provide access to all three branches of their company within a single ERP system. Each branch will be able to access its respective company data independently through a switching feature within the same platform. The proposed modules will be available and accessible to all branches

The proposed modules for Al Adel Automatic Doors Trading according to their workflow are as follows.

Scope	Customized Project Software	Additional Requirements
Module-1	Sales and Estimation Module	
Sub-Headings	1. Customer Registration 2. Enquiry Registration 3. Estimation 4. Quotation 5. Quotations for Variations 6. Payment Terms 7. Delivery Terms 8. Order Confirmation 9. Order Acceptance 10. Proforma Invoice 11. Tax Invoice 12. Delivery Order 13. Various Reports	
Module-2	Purchase and Inventory Module	
Sub-Headings	1. Purchase Request 2. Supplier Quotes 3. Purchase Order 4. Stock Management 5. Barcode Generation and Scanning 6. Goods Verification 7. Stock Report	
Module- 3	Project Module(Supply and Installation Module)	

Sub-Headings	1 Project Registration 2 Task Assignment & Timeline 3 Material & Resource Planning 4 Work Order & Material Issue 5 Progress Updates 6 Expense Tracking 7 Costing & Reports 8 Project Completion & Reports 9 Task Assignment & Field Execution	
Module -4	AMC Module	
	1 Enquiry Registration 2 Customer Registration 3 Quotation 4 AMC Reminders 5 AMC Reports 6 Complaint reports 7 Enquiry Registration 8 Customer Registration 9 Task Assignment & Field Execution	
Module-5	Human Resource Management Module	
Sub-Headings	1. Employee Details 2. Corporate Files 3. Salary Calculation 4. Allowances and Deductions 5. Leave Management	
Module-6	Accounting Module	
Sub-Headings	1. Profit/Loss Tracking (General Ledger) 2. Accounts Payable 3. Accounts Receivable 4. Balance Sheet 5. Bank Reconciliation 6. Cash Flow Statement 7. Financial Reporting	

Next Plan

C3P will submit the SRS to Adel Automatic Doors Trading on 7 July 2025, based on the discussion held in the meeting on 5 July 2025. After receiving their confirmation, C3P will submit the proposal on 8 July 2025.

Revision 01 (08 -July-2025)

Based on the feedback received from Adel Automatic Doors Trading on 8 July 2025, following their review of the SRS document, C3P will incorporate the following additional functionalities.

1. **Warranty Reminder Functionality:**
Include a feature to track warranty periods for installations, ensuring timely reminders for expiring warranties.
2. **Document Upload Option for Projects:**
Some of their projects require submission of supporting documents such as drawings, risk assessments, and other relevant files
3. **Document Expiry Tracking:**
Functionality to monitor expiry dates of important company documents such as trade licenses, vehicle registrations, warehouse licenses, etc.

In addition, as per their request, C3P will provide a one-year support call service starting from the go-live date of the first module, to ensure their staff become fully accustomed to the software features and operations.

The revised proposed modules for Al Adel Automatic Doors Trading are as follows.

Scope	Customized Project Software	Additional Requirements
Module-1	Sales and Estimation Module	
Sub-Headings	1. Customer Registration 2. Enquiry Registration 3. Estimation 4. Quotation 5. Quotations for Variations 6. Payment Terms 7. Delivery Terms 8. Order Confirmation 9. Order Acceptance 10. Proforma Invoice 11. Tax Invoice 12. Delivery Order 13. Various Reports	
Module-2	Purchase and Inventory Module	
Sub-Headings	1. Purchase Request 2. Supplier Quotes 3. Purchase Order 4. Stock Management 5. Barcode Generation and Scanning 6. Goods Verification 7. Stock Report	
Module- 3	Project Module(Supply and Installation Module)	

Sub-Headings	1. Project Registration 2. Task Assignment & Timeline 3. Material & Resource Planning 4. Work Order & Material Issue 5. Progress Updates 6. Expense Tracking 7. Costing & Reports 8. Project Completion & Reports 9. Document Uploading Option 10. Task Assignment & Field Execution 11. Warranty Reminder Functionality	
Module -4	AMC Module	
	1 Enquiry Registration 2 Customer Registration 3 Quotation 4 AMC Reminders 5 AMC Reports 6 Complaint reports 7 Enquiry Registration 8 Customer Registration 9 Task Assignment & Field Execution	
Module-5	Human Resource Management Module	
Sub-Headings	1 Employee Details 2 Corporate Files 3 Salary Calculation 4 Allowances and Deductions 5 Leave Management 6 Document Expiry Tracking	
Module-6	Accounting Module	
Sub-Headings	1 Profit/Loss Tracking (General Ledger) 2 Accounts Payable 3 Accounts Receivable 4 Balance Sheet 5 Bank Reconciliation 6 Cash Flow Statement 7 Financial Reporting	

Next Plan

Based on the feedback from Adel Automatic Doors Trading, C3P will update the SRS and share the revised SRS along with the proposal on 8 July 2025

Revision 002(17-July-2025)

On 17th July 2025, the C3P team submitted the **Software Requirements Specification (SRS)** and the corresponding **project proposal** to the Al Adel Group. Following this, a series of discussions and negotiations were conducted to finalize the scope and terms. As a result of these engagements, the **Al Adel Group has officially issued a Purchase Order (PO)** to **Concept 360 Plus (C3P)**, confirming their approval to proceed with the project.

Revision 003 (18 -July-2025)

Time Duration: 2 .30 PM to 4.30pm

ATTENDEES :-Mr. Sandeep, Mr.Sarath (Adel Automatic Doors Trading)

Mr. Joby K Varghese, Mr. Jyothish ,Ms Jomy George Blesson ,Ms Harsha T ,Ms kelika sm (Concept 360plus)

Based on the detailed discussions held on 18th July 2025, Concept 360 Plus has gained a foundational understanding of the operational processes and business requirements shared by the team at Adel Automatic Doors. These initial conversations have provided us with valuable insights into your workflows, departmental challenges, and long-term strategic objectives.

To further enhance our understanding and ensure that our ERP solution is fully aligned with your vision and operational expectations, we believe it is crucial to arrange a **direct meeting with the Managing Director**. This strategic discussion will help us validate assumptions, clarify priorities, and confirm key deliverables before we proceed to the next stage.

Based on the feedback received from Adel Automatic Doors Trading on **18 July 2025**, following their review of the SRS document, C3P will incorporate the following additional functionalities.

Details of the Requirements Captured

1. Enquiry Registration

- 1.Enquiry source:Email, Phone , meeting etc
- 2.Enquiry Category: Project ,Trading ,Service ,Others
- 3.Select Customer /Customer Registration
- 4.Details Table

- Product
- size(Doors:-width ,Height)
- Quantity
- Remarks

5. File Attachment (images, PDFs)

2. Site Survey:- Team will visit based on enquiry received, if it is a project enquiry

- Fields:
 - Pick enquiry
 - Survey Date
 - Survey Engineer

- Comments/Observations
- Picture attachments

3. Estimation

- Enabled only for project category (optional module)
- Fields:
 - Itemized pricing
 - Quantity & UOM
 - Notes/comments
- Module to remain inactive until explicitly approved

4. Quotation

- Convert enquiry directly to quotation
- Fields:
 - Select to enquiry
 - Automatically populated all the items listed in enquiry
 - lump sum discount only
 - line-wise picture upload
 - Option to enter installation charges ,service charges etc
- Quotation revision required
- **Internal approval** before sending customer

5. Quotation Approval:-once customer agree with proposal , team has to approve and lock the quotation using this form

- Fields:
 - Select Quotation
 - PO Number, Date,Upload Po
 - **Special provision** to users for unlock and edit approved quotation (Revision)

6. Delivery Note

- (Internal approval)
- Select Approved Quotation
- Select Project Name (For project)
- Modes supported:
 - Direct
 - Courier
 - From company fleet/logistics
- Tracking number (optional)

7.Sales Invoice

- Types:
 - Proforma Invoice (for advance request)
 - Tax Invoice
 - Retention Invoice
 - Partial Invoice (for ongoing projects)

8 .Sales Return Initiation

- Customer returns item(s).
- Return Reason: *Damage, Defect, Wrong Delivery, unused etc*

☐ Return Inspection

- Internal team inspects the returned goods.
- If the product is not reusable or repairable, it is marked for scrap.

☐ Update Inventory

- Returned items are not restocked to saleable inventory.
- Instead, they are transferred to a Scrap Inventory
- Stored in stock as scrap
- Stock value reduced accordingly

9.Accounting Module

Features:

- Receipt entry
- Payment entry
- Debit note / Credit note handling
- Journal voucher entry
- Contra entry
- Bank reconciliation
- Generation of financial reports:
 - Balance Sheet
 - Profit & Loss Statement
 - Outstanding Reports (Customer/Supplier)
 - Individual Ledger Reports (Ledger-wise)
- Role-based approval for financial entries
- Audit trail for all accounting transactions

10. Project Management

1. Project Creation

- Capture key project details such as:
 - Project Name
 - Project Location
 - Start Date & End Date
 - Approval Authority/Status

2. Material Request (MR) Initiation

- Initiated by: Project Engineer / Site Supervisor
- Purpose: To request materials required for the execution of a specific project
- MR Form Includes:
 - Project Name
 - List of Required Items
 - Required Quantity
 - Required Date
- Process Flow:
 - MR is created from within the Project Module
 - Automatically forwarded to Store or Purchase Department for further processing

- Tracking of MR status and fulfillment

3. Resource Allocation

- Assign human and material resources to specific project activities
- Role-based allocation with timelines and availability checks

4. Project Tracking

- Monitor progress against the planned schedule and milestones
- Visual dashboards or Gantt views for real-time updates

5. Detailed Scheduling

- Define task-wise schedules for each project phase
- Manage dependencies, deadlines, and priorities
- Generate alerts for delays or deviations

11. Purchase Module

1. Purchase Request (PR) Processing

- Receives PR from the Project Module
- Storekeeper reviews availability

2. Store Availability Check

- If item is in stock:
 - Store issues materials directly to the project
 - Material Issue entry is recorded
 - Stock is updated (deducted)
- If item is not in stock:
 - Store raises a Purchase Request (PR) to the Purchase Department

3. Internal Material Issue

- For in-stock materials:
 - Store issues material to the site/project
 - Record entered in Material Issue Register
 - Real-time stock update

4. Purchase Request (PR)

- Created if material is unavailable in store
- May require management approval
- Once approved, converted to **Purchase Order (PO)**

5. Purchase Order (PO)

- Created by Purchase Department
- Includes:
 - Vendor Details
 - Item Description, Quantity, Price

- Delivery Terms, PO Date
- Sent to Vendor/Supplier

6. Material Receipt

- Upon vendor delivery:
 - Store verifies quantity and quality
 - Prepares GRN (Goods Receipt Note)
 - Inventory updated (Inward stock entry)
 - GRN linked to PO for tracking

7. Purchase Return

- Raised if materials are:
 - Defective
 - Damaged
 - Over-supplied
- Process:
 - Store raises return entry
 - Stock is adjusted
 - Debit Note may be issued to vendor

8. Bill Entry & Vendor Payment

- Vendor submits Invoice
- Finance team validates against:
 - Purchase Order (PO)
 - Goods Receipt Note (GRN)
 - Actual Received Quantity
- Once verified:
 - Payment is approved (Full or Partial)

12. Inventory Management

- Features:
 - Barcode-based inventory tracking
 - Auto booking stock for a project once PO is received
 - On-demand material release
 - Inter-company transfers supported
- Sales Return & Scrap Conversion Workflow

13. HR Module

- Employee and contractor Registration
 - All the related data to be stored Name, ID, Designation , Expiry/Renewal Alerts ,Upload of ID/Visa documents ,pass initiated by contractor(Contractor ID)

14. Bank & Company Registry

- Bank account details
- Company registration info
- Branch-level records
-

15. Maintenance & AMC Management Module

This module is designed to manage end-to-end operations related to **Annual Maintenance Contracts (AMCs)**, service planning, complaint tracking, and reporting. It ensures proactive maintenance, customer satisfaction, and timely service delivery.

1. AMC Enquiry

- Registration of incoming service/AMC-related enquiries
- Enquiry source (email, phone, walk-in, etc.)
- Customer details and service requirements
- Initial follow-up tracking and status

2. AMC Proposal

- Proposal generation based on enquiry
- Includes:
 - Scope of maintenance
 - Contract duration and frequency (monthly, quarterly, yearly)
 - Commercials and terms
- Can be sent to customer directly from the system (PDF/email)

3. Pre-Planning Management

- Pre-AMC planning includes:
 - Resource estimation (manpower, spare parts)
 - Visit schedules and team assignments
 - Equipment checklists and maintenance history review

4. AMC Agreement

- Formal contract creation upon proposal acceptance
- Auto-fill based on proposal data
- Digital approval and customer acknowledgement
- Contract renewal reminders and expiry alerts

5. Complaint Registration

- Register customer complaints related to AMC or equipment
- Capture:
 - Customer & site details
 - Complaint description
 - Priority level (normal/urgent)
 - Complaint category (electrical, mechanical, etc.)

6. Complaint Management

- Assign complaints to service engineers/teams
- Track resolution status and response time
- Maintain service history per site/equipment
- Escalation mechanism for unresolved cases

7. Complaint Dashboard

- Visual interface showing:
 - Complaint count by status (Open, In Progress, Closed)

- Priority-wise complaints
- Engineer performance (assigned vs. resolved)
- Complaint aging and SLA breach alerts

8. AMC Reports

- Generate reports for internal and customer use:
 - Active AMC List
 - AMC Due/Renewal Report
 - Visit Schedule vs. Completion Report
 - Complaint Resolution Report
 - Engineer-wise Visit Report
 - Customer-wise AMC Summary

This **Maintenance Module** is designed to automate AMC operations, enhance service response times, and support proactive equipment maintenance. Seamless integration with the **Inventory** and **HR modules** will further optimize spare parts management, engineer allocation, and service-related billing processes.

16 .Reporting & Dashboard Requirements

1. Sales Reports

- Sales summary by date range, customer, item
- Quotation vs. Order vs. Invoice comparison
- Salesperson performance
- Export to Excel/PDF

2. Purchase Reports

- Purchase orders by supplier, item, project
- Pending PO, Received vs. Ordered quantity
- Rate analysis per vendor

3. Stock Reports

- Stock level by item, warehouse
- Minimum stock alert
- Stock movement log (inward/outward)
- Item aging report

4.Account Reports

- Receivables and Payables
- Ledger summary
- GST/VAT Reports
- Daily cash/bank book

5. Department-wise Dashboards

- Role-based views for:
 - Sales team: enquiry pipeline, monthly target vs achievement
 - Store: current stock, low stock alerts
 - Accounts: overdue invoices, cash flow
 - Management: project progress, profitability,

Next plan

We propose to include the following as part of the next phase of our engagement: We have observed that several processes at Adil Automatic Doors depend significantly on centralized decision-making and individual approvals. Additionally, well-defined departmental structures and function-specific responsibilities appear to be still evolving. Given this dynamic operational model, we believe that a focused discussion with the Managing Director in the next phase will be essential to ensure clarity and alignment on key operational priorities.

As we proceed to the next phase of understanding and customizing the ERP solution for Adil Automatic Doors, we kindly request further clarification on several critical operational aspects. This will help ensure the proposed system is accurately aligned with your current workflows and is scalable for future growth.

Key Areas Requiring Clarification

1. Enquiry & Quotation Management

- Who is currently responsible for handling customer enquiries and preparing quotations?
- Is this process managed by a single person or distributed across multiple individuals?
- Is there a structured workflow or documented process for enquiry registration and quotation approval?

2. Approval Processes

- Who provides approvals for major business functions such as quotations, purchases, and payments?
- Are approvals centralized under a single authority, or distributed role-wise across departments?
- Which processes require formal approval before proceeding to the next stage?

3. Purchase Order (PO) Handling

- Who acknowledges customer-issued POs?
- Who is responsible for preparing and sending purchase orders to suppliers?
- Is there a standard format or communication channel (e.g., email, system-generated document) used for PO transmission?

4. HR & Leave Management

- Who is responsible for HR-related tasks such as leave management, attendance tracking, and staff allocation?
- Is HR management handled by a dedicated team or shared among staff with multiple roles?

5. Store & Inventory Management

- Who manages inventory, including stock inward, material issuance, and store records?
- Is the store function centralized or managed separately at each branch?

6. Accounting & Finance

- Who handles accounting responsibilities such as invoicing, payment tracking, and banking activities?
- Are these functions managed internally or outsourced to a third party?

7. Branch-wise Operations

- How are operations managed across different branches (if applicable)?
- Is there an approval or reporting structure specific to each branch?

Supporting Documents/Records Requested To accurately model your operations within the ERP system, we kindly request the following reference documents and sample records:

- Company logo
- Recent enquiry emails/forms Sample quotation documents
- Purchase Orders received from customers Purchase Orders issued to suppliers
- Any project milestone tracking documents
- HR-related documents (e.g., leave tracker, duty roster – Excel or Word format)
- Any records or diagrams outlining your current approval workflows

Once we receive clarification on the outlined areas along with the corresponding sample documents, we will be well-positioned to configure the ERP system in alignment with your operational needs and long-term vision. As we prepare to commence the project, we would also like to ensure that all necessary inputs are in place before development begins. To initiate this process, we kindly request the official company logo in high-resolution format. Upon receipt, we will present a selection of website design theme options for your review and approval, which will help us move forward with a unified visual and functional direction..

Upon finalization of the theme, and after a period of approximately seven days, we will begin development of the **initial phase of the ERP system**. This will include the following foundational modules:

- Company Registration
- Customer Registration Form
- Supplier Registration Form
- Employee Registration Form
- Enquiry Registration Form

A working demo of these modules will be shared for your review and feedback. This phased approach will help us ensure that the system is aligned with your functional expectations from the outset and can be incrementally enhanced based on your inputs.

We appreciate your cooperation in providing the necessary materials to initiate the project smoothly and effectively.

For Concepts360Plus,
Prepared By,

Reeba Mathew (Rev 00,01)

Kelika SM (Rev 02,03)

