

Requirement Document – Al Adel Automatic Doors Trading LLC

PROJECT NAME	Customized ERP Software		
JOB LOCATION	Sharjah		
EST. START DATE:	18-July-2025	EST. FINISH DATE:	
INQUIRY NUMBER:	C3P-INQ-2025-06-268	LAST UPDATED DATE:	22 July 2025
CUSTOMER NAME:	Al Adel Automatic Doors Trading LLC		
SALES CONTACT:	Reeba Mathew Administrative Manager 0585829121 sales@concepts360plus.com	PROJECT CONTACT	Jyothish Kumar M. 055779121 Project Coordinator
CUSTOMER CONTACT:	Mr.SreeKumar General Manager Al Adel Automatic Doors Trading LLC +971502789725 kumar@adelautodoors.com	TECHNICAL CONTACT:	Jomy Mary George Software Developer 0509216850
SCOPE:	1.Customized ERP Software • Sales and Estimation Module • Purchase and Inventory Module • Project Module(Supply and Installation Module) • AMC Module • Human Resource Management Module • Accounting Module	DEVELOPMENT STATUS:	
REVISION:	02	INQUIRY RECEIVED DATE:	3 June 2025

1	Modules required	• Sales and Estimation Module • Purchase and Inventory Module • Project Module(Supply and Installation Module) • AMC Module • Human Resource Management Module • Accounting Module

2	Special requirements in above modules, if any?	
3	Number of users in data entry and top management	7
4	Total employees	16
5	Current existing software	Tally, Vision System
6	When this company started?	2010
7	No: of branches in UAE?	3
8	No: of branches outside UAE?	1(Kerala)
9	Expected date and timeline for this project?	
10	Project Coordinator – Name, Designation, E-mail id and Phone Number	To be identified
11	Decision maker – Name, Designation, E-mail id and Phone number	To be identified
12	Is this software installation will be done at customer server or C3P server?	C3P Server

Revision 00 (05 -July-2025)

Time Duration: 8.30am to 11.30am

Attendees:

Mr.SreeKumar,Mr.Vaisakh,Mr. Sandeep,Mr.Sarath (Adel Automatic Doors Trading)

Mr. Joby Varghese, Mr.Jyothish, Ms.Reeba Mathew, Ms.Jomy Mary George (C3P)

Al Adel Automatic Doors Trading is a full-service provider specializing in automatic doors, gate automation, and parking barrier systems—serving commercial, industrial, healthcare, and residential sectors. The company is recognized for its reliable installations, comprehensive maintenance services, and partnerships with top-tier international brands.

During the meeting, the team from Adel Automatic Doors Trading provided a detailed overview of their operational workflow and key service areas. Their primary business activities include **Trading, Installation, and Annual Maintenance Contract (AMC) services**. In addition to installation services, the company is also actively involved in trading related products.

Adel operates through **three branches across the UAE: Sharjah, Abu Dhabi, and Dubai**. While the Sharjah and Abu Dhabi branches are fully operational, the Dubai branch is yet to commence active operations. All three branches hold **separate trade licenses** but operate under a **single unified TRN number**

Trading Workflow

1. Customer sends an inquiry for supply-only items.
2. Quotation is prepared with dual costing (import cost + customer price).
3. Customer approves and issues a Purchase Order (PO) based on the quotation.
4. Proforma Invoice is generated if advance payment is required.
5. Sales Order is created and stock is checked.
6. If items are available, they are picked and delivered; if not, a purchase order is placed with the supplier.
7. After delivery, a Tax Invoice is issued, and payment is tracked in the system.

Installation Projects Work Flow

1. Customer Inquiry Received

- Sales team receives inquiries via call, email, reference or website.

2. Quotation & Estimation

- Detailed quotation and cost estimation prepared based on customer requirements.
- *They require a **dual-costing system**:*
 - *The first costing is in foreign currencies for imported materials.*
 - *The second costing is for customer quotations in local currency.*

3. Customer Approves & Issues Purchase Order (PO)

- Customer sends their official **Purchase Order (PO)** referencing the approved quotation.
- This acts as the formal go-ahead for the project or material supply.

4. Proforma Invoice

- Issued for Customer advance payment

5. Project Creation (Supply & Installation)

- A new project is created for each confirmed order.
- Includes scope definition, timelines, and work order creation.

6. Work Order Assignment

- Technicians and teams are assigned to execute the supply and installation.

7. Material Request & Inventory Check

- Required materials are requested from inventory.
- *In their inventory process, they have requested **barcode generation and scanning** capabilities to streamline stock movement and accuracy.*

8. Purchase Process

- If items are not available in stock, purchase orders are raised to vendors.

9. Installation Execution

- Technicians carry out the installation work at the customer site.
- Progress and completion are tracked in the system.
- *C3P need to Provide the following option for Technicians and drivers to upload:*
 - *Photos of installed products*
 - *Start time and end time of work*
 - *Upload customer-signed documents.*

10. Project Completion & Handover

- Once the job is done, a completion report is prepared and signed off by the client.

11. Invoicing & Costing

- Final invoice is generated.

12. AMC Services

- AMC contracts are created for regular maintenance.
- System schedules visits and assigns technicians.
- *Additionally, they provide **AMC services to external customers** across the UAE, ensuring scheduled maintenance and service coverage.*

- C3P need to add the following feature also In AMC Module.
 - Operations Manager assigns AMC visits or service calls to technicians.
 - Technicians use their login to:
 - ★ View job details
 - ★ Upload service photos
 - ★ Record time in/time out
 - ★ Optionally share signed service reports with customers.

13. HR & Accounting Integration

- Technicians' attendance, work hours, and payroll are managed via HR module.
- All costs and revenue flow into the Accounting module for reporting.

C3P is planning to provide access to all three branches of their company within a single ERP system. Each branch will be able to access its respective company data independently through a switching feature within the same platform. The proposed modules will be available and accessible to all branches

The proposed modules for Al Adel Automatic Doors Trading according to their workflow are as follows.

Scope	Customized Project Software	Additional Requirements
Module-1	Sales and Estimation Module	
Sub-Headings	1. Customer Registration 2. Enquiry Registration 3. Estimation 4. Quotation 5. Quotations for Variations 6. Payment Terms 7. Delivery Terms 8. Order Confirmation 9. Order Acceptance 10. Proforma Invoice 11. Tax Invoice 12. Delivery Order 13. Various Reports	
Module-2	Purchase and Inventory Module	
Sub-Headings	1. Purchase Request 2. Supplier Quotes 3. Purchase Order 4. Stock Management 5. Barcode Generation and Scanning 6. Goods Verification 7. Stock Report	
Module- 3	Project Module(Supply and Installation Module)	

Sub-Headings	1 Project Registration 2 Task Assignment & Timeline 3 Material & Resource Planning 4 Work Order & Material Issue 5 Progress Updates 6 Expense Tracking 7 Costing & Reports 8 Project Completion & Reports 9 Task Assignment & Field Execution	
Module -4	AMC Module	
	1 Enquiry Registration 2 Customer Registration 3 Quotation 4 AMC Reminders 5 AMC Reports 6 Complaint reports 7 Enquiry Registration 8 Customer Registration 9 Task Assignment & Field Execution	
Module-5	Human Resource Management Module	
Sub-Headings	1. Employee Details 2. Corporate Files 3. Salary Calculation 4. Allowances and Deductions 5. Leave Management	
Module-6	Accounting Module	
Sub-Headings	1. Profit/Loss Tracking (General Ledger) 2. Accounts Payable 3. Accounts Receivable 4. Balance Sheet 5. Bank Reconciliation 6. Cash Flow Statement 7. Financial Reporting	

Next Plan

C3P will submit the SRS to Adel Automatic Doors Trading on 7 July 2025, based on the discussion held in the meeting on 5 July 2025. After receiving their confirmation, C3P will submit the proposal on 8 July 2025.

Revision 01 (08 -July-2025)

Based on the feedback received from Adel Automatic Doors Trading on 8 July 2025, following their review of the SRS document, C3P will incorporate the following additional functionalities.

1. **Warranty Reminder Functionality:**
Include a feature to track warranty periods for installations, ensuring timely reminders for expiring warranties.
2. **Document Upload Option for Projects:**
Some of their projects require submission of supporting documents such as drawings, risk assessments, and other relevant files
3. **Document Expiry Tracking:**
Functionality to monitor expiry dates of important company documents such as trade licenses, vehicle registrations, warehouse licenses, etc.

In addition, as per their request, C3P will provide a one-year support call service starting from the go-live date of the first module, to ensure their staff become fully accustomed to the software features and operations.

The revised proposed modules for Al Adel Automatic Doors Trading are as follows.

Scope	Customized Project Software	Additional Requirements
Module-1	Sales and Estimation Module	
Sub-Headings	1. Customer Registration 2. Enquiry Registration 3. Estimation 4. Quotation 5. Quotations for Variations 6. Payment Terms 7. Delivery Terms 8. Order Confirmation 9. Order Acceptance 10. Proforma Invoice 11. Tax Invoice 12. Delivery Order 13. Various Reports	
Module-2	Purchase and Inventory Module	
Sub-Headings	1. Purchase Request 2. Supplier Quotes 3. Purchase Order 4. Stock Management 5. Barcode Generation and Scanning 6. Goods Verification 7. Stock Report	
Module- 3	Project Module(Supply and Installation Module)	

Sub-Headings	1. Project Registration 2. Task Assignment & Timeline 3. Material & Resource Planning 4. Work Order & Material Issue 5. Progress Updates 6. Expense Tracking 7. Costing & Reports 8. Project Completion & Reports 9. Document Uploading Option 10. Task Assignment & Field Execution 11. Warranty Reminder Functionality	
Module -4	AMC Module	
	1 Enquiry Registration 2 Customer Registration 3 Quotation 4 AMC Reminders 5 AMC Reports 6 Complaint reports 7 Enquiry Registration 8 Customer Registration 9 Task Assignment & Field Execution	
Module-5	Human Resource Management Module	
Sub-Headings	1 Employee Details 2 Corporate Files 3 Salary Calculation 4 Allowances and Deductions 5 Leave Management 6 Document Expiry Tracking	
Module-6	Accounting Module	
Sub-Headings	1 Profit/Loss Tracking (General Ledger) 2 Accounts Payable 3 Accounts Receivable 4 Balance Sheet 5 Bank Reconciliation 6 Cash Flow Statement 7 Financial Reporting	

Next Plan

Based on the feedback from Adel Automatic Doors Trading, C3P will update the SRS and share the revised SRS along with the proposal on 8 July 2025

Revision 002(17-July-2025)

On 17th July 2025, the C3P team submitted the **Software Requirements Specification (SRS)** and the corresponding **project proposal** to the Al Adel Group. Following this, a series of discussions and negotiations were conducted to finalize the scope and terms. As a result of these engagements, the **Al Adel Group has officially issued a Purchase Order (PO)** to **Concept 360 Plus (C3P)**, confirming their approval to proceed with the project.

Revision 003 (18 -July-2025)

Time Duration: 2 .30 PM to 4.30pm

ATTENDEES :-Mr. Sandeep, Mr.Sarath (Adel Automatic Doors Trading)

Mr. Joby K Varghese, Mr. Jyothish ,Ms Jomy George Blesson ,Ms Harsha T ,Ms kelika sm (Concept 360plus)

Based on the detailed discussions held on 18th July 2025, Concept 360 Plus has gained a foundational understanding of the operational processes and business requirements shared by the team at Adil Automatic Doors. These initial conversations have provided us with valuable insights into your workflows, departmental challenges, and long-term strategic objectives.

To further enhance our understanding and ensure that our ERP solution is fully aligned with your vision and operational expectations, we believe it is crucial to arrange a **direct meeting with the Managing Director**. This strategic discussion will help us validate assumptions, clarify priorities, and confirm key deliverables before we proceed to the next stage.

Based on the feedback received from Adel Automatic Doors Trading on **18 July 2025**, following their review of the SRS document, C3P will incorporate the following additional functionalities.

Details of the Requirements Captured

1. Enquiry Registration

- 1.Enquiry source:Email, Phone , meeting etc
- 2.Enquiry Category: Project ,Trading ,Service ,Others
- 3.Select Customer /Customer Registration
- 4.Details Table

- Product
- size(Doors:-width ,Height)
- Quantity
- Remarks

5. File Attachment (images, PDFs)

2. Site Survey:- Team will visit based on enquiry received, if it is a project enquiry

- Fields:
 - Pick enquiry
 - Survey Date
 - Survey Engineer

- Comments/Observations
- Picture attachments

3. Estimation

- Enabled only for project category (optional module)
- Fields:
 - Itemized pricing
 - Quantity & UOM
 - Notes/comments
- Module to remain inactive until explicitly approved

4. Quotation

- Convert enquiry directly to quotation
- Fields:
 - Select to enquiry
 - Automatically populated all the items listed in enquiry
 - lump sum discount only
 - line-wise picture upload
 - Option to enter installation charges ,service charges etc
- Quotation revision required
- **Internal approval** before sending customer

5. Quotation Approval:-once customer agree with proposal , team has to approve and lock the quotation using this form

- Fields:
 - Select Quotation
 - PO Number, Date,Upload Po
 - **Special provision** to users for unlock and edit approved quotation (Revision)

6. Delivery Note

- (Internal approval)
- Select Approved Quotation
- Select Project Name (For project)
- Modes supported:
 - Direct
 - Courier
 - From company fleet/logistics
- Tracking number (optional)

7.Sales Invoice

- Types:
 - Proforma Invoice (for advance request)
 - Tax Invoice
 - Retention Invoice
 - Partial Invoice (for ongoing projects)

8 .Sales Return Initiation

- Customer returns item(s).
- Return Reason: *Damage, Defect, Wrong Delivery, unused etc*

☐ Return Inspection

- Internal team inspects the returned goods.
- If the product is not reusable or repairable, it is marked for scrap.

☐ Update Inventory

- Returned items are not restocked to saleable inventory.
- Instead, they are transferred to a Scrap Inventory
- Stored in stock as scrap
- Stock value reduced accordingly

9.Accounting Module

Features:

- Receipt entry
- Payment entry
- Debit note / Credit note handling
- Journal voucher entry
- Contra entry
- Bank reconciliation
- Generation of financial reports:
 - Balance Sheet
 - Profit & Loss Statement
 - Outstanding Reports (Customer/Supplier)
 - Individual Ledger Reports (Ledger-wise)
- Role-based approval for financial entries
- Audit trail for all accounting transactions

10. Project Management

1. Project Creation

- Capture key project details such as:
 - Project Name
 - Project Location
 - Start Date & End Date
 - Approval Authority/Status

2. Material Request (MR) Initiation

- Initiated by: Project Engineer / Site Supervisor
- Purpose: To request materials required for the execution of a specific project
- MR Form Includes:
 - Project Name
 - List of Required Items
 - Required Quantity
 - Required Date
- Process Flow:
 - MR is created from within the Project Module
 - Automatically forwarded to Store or Purchase Department for further processing

- Tracking of MR status and fulfillment

3. Resource Allocation

- Assign human and material resources to specific project activities
- Role-based allocation with timelines and availability checks

4. Project Tracking

- Monitor progress against the planned schedule and milestones
- Visual dashboards or Gantt views for real-time updates

5. Detailed Scheduling

- Define task-wise schedules for each project phase
- Manage dependencies, deadlines, and priorities
- Generate alerts for delays or deviations

11. Purchase Module

1. Purchase Request (PR) Processing

- Receives PR from the Project Module
- Storekeeper reviews availability

2. Store Availability Check

- If item is in stock:
 - Store issues materials directly to the project
 - Material Issue entry is recorded
 - Stock is updated (deducted)
- If item is not in stock:
 - Store raises a Purchase Request (PR) to the Purchase Department

3. Internal Material Issue

- For in-stock materials:
 - Store issues material to the site/project
 - Record entered in Material Issue Register
 - Real-time stock update

4. Purchase Request (PR)

- Created if material is unavailable in store
- May require management approval
- Once approved, converted to **Purchase Order (PO)**

5. Purchase Order (PO)

- Created by Purchase Department
- Includes:
 - Vendor Details
 - Item Description, Quantity, Price

- Delivery Terms, PO Date
- Sent to Vendor/Supplier

6. Material Receipt

- Upon vendor delivery:
 - Store verifies quantity and quality
 - Prepares GRN (Goods Receipt Note)
 - Inventory updated (Inward stock entry)
 - GRN linked to PO for tracking

7. Purchase Return

- Raised if materials are:
 - Defective
 - Damaged
 - Over-supplied
- Process:
 - Store raises return entry
 - Stock is adjusted
 - Debit Note may be issued to vendor

8. Bill Entry & Vendor Payment

- Vendor submits Invoice
- Finance team validates against:
 - Purchase Order (PO)
 - Goods Receipt Note (GRN)
 - Actual Received Quantity
- Once verified:
 - Payment is approved (Full or Partial)

12. Inventory Management

- Features:
 - Barcode-based inventory tracking
 - Auto booking stock for a project once PO is received
 - On-demand material release
 - Inter-company transfers supported
- Sales Return & Scrap Conversion Workflow

13. HR Module

- Employee and contractor Registration
 - All the related data to be stored Name, ID, Designation , Expiry/Renewal Alerts ,Upload of ID/Visa documents ,pass initiated by contactor(Contractor ID)

14. Bank & Company Registry

- Bank account details
- Company registration info
- Branch-level records
-

15. Maintenance & AMC Management Module

This module is designed to manage end-to-end operations related to **Annual Maintenance Contracts (AMCs)**, service planning, complaint tracking, and reporting. It ensures proactive maintenance, customer satisfaction, and timely service delivery.

1. AMC Enquiry

- Registration of incoming service/AMC-related enquiries
- Enquiry source (email, phone, walk-in, etc.)
- Customer details and service requirements
- Initial follow-up tracking and status

2. AMC Proposal

- Proposal generation based on enquiry
- Includes:
 - Scope of maintenance
 - Contract duration and frequency (monthly, quarterly, yearly)
 - Commercials and terms
- Can be sent to customer directly from the system (PDF/email)

3. Pre-Planning Management

- Pre-AMC planning includes:
 - Resource estimation (manpower, spare parts)
 - Visit schedules and team assignments
 - Equipment checklists and maintenance history review

4. AMC Agreement

- Formal contract creation upon proposal acceptance
- Auto-fill based on proposal data
- Digital approval and customer acknowledgement
- Contract renewal reminders and expiry alerts

5. Complaint Registration

- Register customer complaints related to AMC or equipment
- Capture:
 - Customer & site details
 - Complaint description
 - Priority level (normal/urgent)
 - Complaint category (electrical, mechanical, etc.)

6. Complaint Management

- Assign complaints to service engineers/teams
- Track resolution status and response time
- Maintain service history per site/equipment
- Escalation mechanism for unresolved cases

7. Complaint Dashboard

- Visual interface showing:
 - Complaint count by status (Open, In Progress, Closed)

- Priority-wise complaints
- Engineer performance (assigned vs. resolved)
- Complaint aging and SLA breach alerts

8. AMC Reports

- Generate reports for internal and customer use:
 - Active AMC List
 - AMC Due/Renewal Report
 - Visit Schedule vs. Completion Report
 - Complaint Resolution Report
 - Engineer-wise Visit Report
 - Customer-wise AMC Summary

This **Maintenance Module** is designed to automate AMC operations, enhance service response times, and support proactive equipment maintenance. Seamless integration with the **Inventory** and **HR modules** will further optimize spare parts management, engineer allocation, and service-related billing processes.

16 .Reporting & Dashboard Requirements

1. Sales Reports

- Sales summary by date range, customer, item
- Quotation vs. Order vs. Invoice comparison
- Salesperson performance
- Export to Excel/PDF

2. Purchase Reports

- Purchase orders by supplier, item, project
- Pending PO, Received vs. Ordered quantity
- Rate analysis per vendor

3. Stock Reports

- Stock level by item, warehouse
- Minimum stock alert
- Stock movement log (inward/outward)
- Item aging report

4.Account Reports

- Receivables and Payables
- Ledger summary
- GST/VAT Reports
- Daily cash/bank book

5. Department-wise Dashboards

- Role-based views for:
 - Sales team: enquiry pipeline, monthly target vs achievement
 - Store: current stock, low stock alerts
 - Accounts: overdue invoices, cash flow
 - Management: project progress, profitability,

Next plan

We propose to include the following as part of the next phase of our engagement: We have observed that several processes at Adil Automatic Doors depend significantly on centralized decision-making and individual approvals. Additionally, well-defined departmental structures and function-specific responsibilities appear to be still evolving. Given this dynamic operational model, we believe that a focused discussion with the Managing Director in the next phase will be essential to ensure clarity and alignment on key operational priorities.

As we proceed to the next phase of understanding and customizing the ERP solution for Adil Automatic Doors, we kindly request further clarification on several critical operational aspects. This will help ensure the proposed system is accurately aligned with your current workflows and is scalable for future growth.

Key Areas Requiring Clarification

1. Enquiry & Quotation Management

- Who is currently responsible for handling customer enquiries and preparing quotations?
- Is this process managed by a single person or distributed across multiple individuals?
- Is there a structured workflow or documented process for enquiry registration and quotation approval?

2. Approval Processes

- Who provides approvals for major business functions such as quotations, purchases, and payments?
- Are approvals centralized under a single authority, or distributed role-wise across departments?
- Which processes require formal approval before proceeding to the next stage?

3. Purchase Order (PO) Handling

- Who acknowledges customer-issued POs?
- Who is responsible for preparing and sending purchase orders to suppliers?
- Is there a standard format or communication channel (e.g., email, system-generated document) used for PO transmission?

4. HR & Leave Management

- Who is responsible for HR-related tasks such as leave management, attendance tracking, and staff allocation?
- Is HR management handled by a dedicated team or shared among staff with multiple roles?

5. Store & Inventory Management

- Who manages inventory, including stock inward, material issuance, and store records?
- Is the store function centralized or managed separately at each branch?

6. Accounting & Finance

- Who handles accounting responsibilities such as invoicing, payment tracking, and banking activities?
- Are these functions managed internally or outsourced to a third party?

7. Branch-wise Operations

- How are operations managed across different branches (if applicable)?
- Is there an approval or reporting structure specific to each branch?

Supporting Documents/Records Requested To accurately model your operations within the ERP system, we kindly request the following reference documents and sample records:

- Company logo
- Recent enquiry emails/forms Sample quotation documents
- Purchase Orders received from customers Purchase Orders issued to suppliers
- Any project milestone tracking documents
- HR-related documents (e.g., leave tracker, duty roster – Excel or Word format)
- Any records or diagrams outlining your current approval workflows

Once we receive clarification on the outlined areas along with the corresponding sample documents, we will be well-positioned to configure the ERP system in alignment with your operational needs and long-term vision. As we prepare to commence the project, we would also like to ensure that all necessary inputs are in place before development begins. To initiate this process, we kindly request the official company logo in high-resolution format. Upon receipt, we will present a selection of website design theme options for your review and approval, which will help us move forward with a unified visual and functional direction..

Upon finalization of the theme, and after a period of approximately seven days, we will begin development of the **initial phase of the ERP system**. This will include the following foundational modules:

- Company Registration
- Customer Registration Form
- Supplier Registration Form
- Employee Registration Form
- Enquiry Registration Form

A working demo of these modules will be shared for your review and feedback. This phased approach will help us ensure that the system is aligned with your functional expectations from the outset and can be incrementally enhanced based on your inputs.

We appreciate your cooperation in providing the necessary materials to initiate the project smoothly and effectively.

Revision 004 (25 -July-2025)**Time Duration: 2 .30 PM to 4.30pm****ATTENDEES :-Mr. Sreekumar , Mr.Vaisakh, Mr.Sarath ,Mr. Sandeep, (Adel Automatic Doors Trading)****Mr. Jyothish , Ms kelika sm (Concept 360plus)****Summary of Discussions and Decisions****1. Company Branding & Documents**

- **Company Logo** has been shared via the group.
- A **separate logo** is used for the **Dubai** branch.
- The **company name differs in Dubai**, while it remains the **same in Sharjah and Abu Dhabi**, but functionally they operate as one organization.
- A **quotation format** was shared in the group including a **cover page**. Cover page final version will be shared after internal edits.
- **Header and Footer** for documents will be provided by the client in the group shortly.
- **Purchase Orders (PO)** from **customers and suppliers** are yet to be shared; the client has confirmed they **will provide them in the group soon**.
- **Delivery Note format** is also **pending** and will be **shared soon** by the client in the group.
- **Invoice format** will be shared for verification before implementation.
- (Provided sample for reference)

2. Salary Calculation

- The salary calculation logic and structure will be implemented based on the salary slip and details personally provided by the client during a one-on-one discussion. Further clarifications, if any, will be addressed through direct communication. **Personal Details of Staff & Roles**
- The salary structure and computation logic are to be derived from the salary slip provided by the client in a personal discussion and will be incorporated during the development stage.
- Details of persons handling various roles mentioned in **Revision 003** should be confirmed via **personal communication with Sreekumar Sir**.

3. Document Workflow Approvals

- **Quotation & Material Request (MR):**
 - Require **verification from engineers** and **final confirmation from Sreekumar (GM)**.
- **Purchase Request (PR):**
 - Requires only **Sreekumar's approval**.
- **Purchase Order (PO):**
 - Also requires **Sreekumar's approval**.
- **Printing Restriction:** Documents (**Quotation, MR, PR, PO**) **cannot be printed without approval**.

4. PO Types & Currency Handling

- Two types of PO:
 - **Domestic (within UAE)**
 - **International (outside UAE – mainly Europe)**
- For **international POs**, **currency conversion** is required.
 - Add **editable currency rate** field in the system.

5. Signature and Seal Handling

- Users should be able to **upload signatures and seal images** as a master.
- **Quotation** requires **3 signatures**:
 - Prepared By
 - Accountant

- General Manager
 - **Invoice** requires **Accountant's signature and company seal.**
 - **Purchase Order (PO)** requires:
 - Prepared By
 - Accountant
 - General Manager
- 6. **Quotation & Invoice Editing Restriction**
 - Once a quotation/Invoice is **created**, it can only be **edited after boss (Sreekumar's) approval.**
- 7. **Site Survey**
 - Require option to capture:
 - **Start Time**
 - **End Time**
 - **Image Upload**
- 8. **AMC (Annual Maintenance Contract)**
 - Each **AMC will be treated as a new quotation.**
 - No special handling for AMC renewal.
- 9. **Inventory – Special Kit Handling**
 - Kits contain a group of items.
 - If a **single item is required** from a kit:
 - It can be temporarily taken from the kit.
 - Once the full item is received again, the kit will be **reassembled.**
 - **Remaining items go back to stock** if the kit cannot be completed.

11. Quotation Approval Limit

- Quotations **below AED 10,000:**
 - **No approval required**
- Quotations **above AED 10,000:**
 - **Approval required**

12. Trading Workflow

- **Trading module** is only applicable for **supplier-related operations.**

13 Product Image Upload for Quotation

- During the **purchase process**, the user should be able to **upload an image of the product** which gets stored in the **product master.**
- When **preparing quotations**, the uploaded product image should be **displayed automatically** in the quotation.

14 Estimation Module Requirement

- Apart from the last meeting, it was additionally confirmed that the **Estimation module** should be included as an **active component** of the ERP system.
- The estimation process is expected to **start from the Site Survey module**, forming the base for further cost and material projections.

Note: Since the **Dubai branch** uses a **different logo and letterhead**, it should be **treated as a separate company** in the ERP system. All related **forms and document formats** need to be customized accordingly.

Corrections requested	Completed	Working on	Waiting for input	Clarification required	Repeated requests
0	7	0	0	00	0

Next Plan

We will proceed with the ERP system development as discussed in the previous meetings. A **demonstration** of the planned modules will be conducted first.

Upon **finalization of the theme**, and after a period of approximately **seven days**, we will begin development of the **initial phase** of the ERP system. This phase will include the following foundational modules:

- Company Registration
- Customer Registration Form
- Supplier Registration Form
- Employee Registration Form
- Enquiry Registration Form

These modules are targeted to be completed **5th Aug 2025**

Revision 005 (5 -Aug-2025)

Time Duration: 3 PM to 4pm

ATTENDEES :- Mr.Sreekumar,Ms.Rose,Mr. Sandeep, (Adel Automatic Doors Trading)

Ms.Reeba , Ms kelika sm (Concept 360plus)

Purpose: Demonstration and review of initial modules (Theme, Setup, and Enquiry workflow)

Modules Demonstrated:

1. **User and Access Control:**
 - User creation
 - User access assignment
2. **Customer Registration:**
 - Customer insertion and listing
3. **Supplier Management:**
 - Supplier registration, editing, and listing
4. **Designation Management:**
 - Designation add, edit, and listing
5. **Employee Management:**
 - Employee add, edit, list, and search
6. **Enquiry Registration:**
 - Basic form walkthrough and initial workflow explanation

Feedback and Changes Requested by Client:

Login Page:

- Add a background image.
- Apply specific color preferences (to be confirmed in client group soon).

Customer Registration:

- Auto-generate **Customer Code**.
- Add the following fields:
 - Trade Licence Number
 - Issued Date
 - Expiry Date
 - Attachment (upload)
 - Emirate (as a dropdown for location)
 - VAT/TRN Number (make this a required field)
- Contact Person:
 - Minimum of **one contact person** must be mandatory.

Supplier Registration:

- Associate suppliers with a **Branch** (under-branch relation).
- Auto-generate **Supplier Code**.
- Include:
 - Trade Licence Number
 - Issued Date
 - Expiry Date
 - Attachment (upload)

Employee Registration:

- Add field for **Unique Identification Number(UID)**.

Enquiry Registration:

- **Customer dropdown** should include:
 - Customer Name
 - Contact Number
 - Searchable by contact number as well.
- **Client Reference Number** to be auto-generated.
- **No product details required** at this stage.
- Include assignment of an **Engineer for Site Survey**.

Workflow Enhancements Discussed:

1. Post-Enquiry – Site Survey:

- After registration, enquiry moves to **Site Survey**.
- Assigned engineer logs in to the **Survey Module**.
- Engineer selects the enquiry and views all basic details.
- Engineer can:
 - Add product list
 - Enter quantity, remarks

- Upload attachments
- Submitted data updates the **main system**.

2. Estimation Stage:

- Pulls all data from the completed site survey.
- Estimation calculations can be performed based on the engineer's inputs.

Corrections requested	Completed	Working on	Waiting for input	Clarification required	Repeated requests
21	10	9	2	0	0

Next Plan

1. Incorporate Client-Requested Changes:

- Implement all modifications discussed during the 05-Aug-2025 meeting, including:
 - Customer registration enhancements
 - Supplier and employee form updates
 - Login page background image and color theme (awaiting client confirmation)

2. Enhance Existing Modules:

- Add **search functionality** across all listing pages.
- Implement proper **validation rules** for all form fields in existing modules.

3. Modify Enquiry Registration:

- Update the enquiry form as per the new workflow:
 - Auto-generate client reference number
 - Enhanced customer dropdown with contact details and search
 - Assign engineer for site survey directly from enquiry form

4. Develop New Modules:

- **Survey Module:**
 - Engineer views assigned enquiries with basic details
 - Add product list, quantity, remarks, and file attachments
 - Submit data to update the main system
- **Estimation Module:**
 - Retrieve data submitted from the survey
 - Enable estimation calculations and remarks

5. Plan for Second Demo:

- Conduct the **2nd demonstration meeting on 16-Aug-2025**
- Scope of demo:
 - All updated modules with client-requested changes
 - Full workflow demonstration: Enquiry → Site Survey → Estimation

For Concepts360Plus,
Prepared By,

Reeba Mathew (Rev 00,01)

Kelika SM (Rev 02,03,04,05)



ANNEXURE

Logo



Quotation

**Jegma Technical Services LLC**

CR No: 668525
TRN: 100375288600003
Al Qusais Industrial 3,
jegma@eim.ae Dubai 31142,
United Arab Emirates
T: +971 4 2596500 / +971 4 2520381
M: +971 52 9487778 / +971 50 4539745

Quotation

41219

Bill To

AL ADEL AUTOMATIC DOORS TR. LLC

Al Deyar Building, Shop No.8, S121, Industrial, Area 12,
34647 Sharjah
United Arab Emirates
TRN 100353567900003

Estimate Date : 14 Jun 2025

Reference# : MANGETIC ACCESS PRO
& PRO-L

Location : Dubai

#	Item & Description	Qty	Rate	Tax	Amount
ACCESS PRO - 3.5M					
1	ACPRA_0000 Barrier ACCESS PRO-RAG00000, orange RAL 2000-without boom	3.00000	10,925.00	1,638.75 5.00%	34,413.75
2	SBV 03500_0000 Varioboom front , boom length 3.5 m	3.00000	1,250.00	187.50 5.00%	3,937.50
3	1043.0714 SPRING WEAK Balancing Spring Weak	12.00000	25.00	15.00 5.00%	315.00
4	MA PACK BARRIER-01 Packaging for Barrier	3.00000	180.00	27.00 5.00%	567.00
5	MA PACK BEAM-02 Packaging for Beam	3.00000	60.00	9.00 5.00%	189.00
6	 410029 XLED 410029 XLED	3.00000 piece	200.00	30.00 5.00%	630.00

1

Invoice

**AUTOMATISMI BENINCA SPA**

Via Capitello, 45 36066 SANDRIGO (VI) - Italia
Tel.0444751030 / Fax 0444759728
e-mail: sales@beninca.it - web: www.beninca.com
Codice Fiscale: 02054090242 - Partita IVA: IT02054090242
Capitale Sociale: EUR 1.000.000,00 i.v.
Nr. Iscrizione Reg. Impr. Tribunale di Vicenza, CF e P.IVA IT 02054090242
Società soggetta a Direzione e Coordinamento di BENINCA HOLDING SPA (art. 2479bis Cod.Civ.)

INVOICE

Number FE-IT02-2500581	Date 29/04/2025	Page 1/4
Your reference	Customer Code A000011	
Invoice Nominee AL ADEL AUTOMATIC DOORS TR. LLC P.O. BOX: 34647 34647 SHARJAH United Arab Emirates		
Invoice recipient AL ADEL AUTOMATIC DOORS TR. LLC P.O. BOX: 34647 34647 SHARJAH United Arab Emirates		

Agent	Currency EUR	Payment condition BONIFICO VISTA FATTURA	Fiscal code / VAT code
Freight FCA - FREE CARRIER INCOTERMS® 2010 SANDRIGO	Bank BNL Fil. BASSA BIC: BNLIITRR IBAN: IT24S0100560160000000002356		

Product	Description	UM	Quantity	Gross price	Discount %	Total Ex Tax	VAT
Ref. to our transport document number DT-IT020-A251537 of 29/04/2025							
Order no. OV-IT020-A250674 of 14/02/2025 Your reference							
9598211	KBULL80M.OFM.E.	NR	50	245,00		12 250,00	IT080
9688337	OUTPUT SHAFT FOR JM3/JM3ESA/JUMP	NR	10	23,80		238,00	IT080
Order no. OV-IT020-A250785 of 21/02/2025 Your reference							
959002868	BISON45 OTI 2C SCORR. V.400 MAX 4500KG	NR	3	1 650,00		4 950,00	IT080
9083121	EVA7 5B BARRIER	NR	6	868,87		5 213,22	IT080
968600914	PAINTED CABINET FOR EVA5	NR	1	290,50		290,50	IT080
Order no. OV-IT020-A250798 of 21/02/2025 Your reference							
968603008	CP.BISON TI CONTROL UNIT FOR BISON 25-30-45 2C	NR	1	Free of Charge		163,80	IT080
Order no. OV-IT020-A250903 of 27/02/2025 Your reference							
959002853	BISON25 OTI 2C SCORR. 230V MAX 2500 KG	NR	10	846,10		8 461,00	IT080
968600673	CP.6-1024 TURBO CONTROL UNIT FOR BULL624/1224 TURBO	NR	1	Free of Charge		120,00	IT080

TECHNOLOGY TO OPEN

AUTOMATISMI BENINCA' SPA

Via Capello, 45 36066 SANDRIGO (VI) - Italia
Tel. 0444751030 / Fax 0444759728
e-mail: sales@beninca.it - web: www.beninca.com
Codice Fiscale: 02054090242 - Partita IVA: IT02054090242
Capitale Sociale: EUR 1.000.000,00 i.v.
Nr. Iscrizione Reg. Imp. Tribunale di Vicenza, CF e P.IVA IT 02054090242
Società soggetta a Direzione e Coordinamento di BENINCA HOLDING SPA (art. 2479bis Cod.Civ.)

Invoice Number

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. BOX: 34647
34647 SHARJAH
United Arab Emirates

Recipient

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. Box: 34647, Al Araf building Office n.14, Near Emirates Petrol
Pump, Ind. Area 18, Malla Road
34647 SHARJAH
United Arab Emirates

Invoice recipient

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. BOX: 34647
34647 SHARJAH
United Arab Emirates

Agent	Currency	Payment condition	Fiscal code / VAT code					
	EUR	BONIFICO VISTA FATTURA						
Freight		Bank						
FCA - FREE CARRIER INCOTERMS® 2010 SANDRIGO		BNL Fil. BASSA BIC: BNLIITRR IBAN: IT245010056016000000002356						
Product	Description	UM	Quantity	Gross price	Discount %	Total Ex Tax	VAT	
9863176	TO.G02AK TRANSMITTER	NR	200	8,37		1 674,00	ITO80	
940902696	FTC.S 2C PHOTOCELL	NR	200	18,42		3 684,00	ITO80	
9176136	CORE 6B PANEL	NR	10	48,02		480,20	ITO80	
9686702	MOTOR FOR BULL 5M	NR	1	Free of Charge		82,95	ITO80	
9688231	CONTROL UNIT FOR BULL10M/15M/20M 5B	NR	1	Free of Charge		104,30	ITO80	
9688208	BLISTER FOR BISON 45	NR	2	Free of Charge		165,90	ITO80	
9688209	BLISTER FOR BISON 35 OTI/L	NR	2	Free of Charge		68,60	ITO80	
964703992	ARIA SLIM 230VAC SWING DOOR	NR	1	Free of Charge		297,50	ITO80	
909903372	01FE0062 BRACCIO SCORREVOLE ARIA SLIM TIRARE	NR	1	Free of Charge		19,25	ITO80	
976400870	31SR0011 ROT SELECTOR SWING DOOR IP54	NR	1	Free of Charge		42,00	ITO80	
Order no. OV-IT020-A251618 of 15/04/2025 Your reference MAIL 15/04								
9591843	KDU350NV.ME	NR	2	750,00		1 500,00	ITO80	
9176217	HEADY CONTROL PANEL	NR	10	78,40		784,00	ITO80	
9176136	CORE 6B PANEL	NR	10	48,02		480,20	ITO80	
968603008	CP.BISON TI CONTROL UNIT FOR BISON 25-30-45 2C	NR	1	Free of Charge		163,80	ITO80	
9686698	INVERTER FILTER FOR BISON 30-45 OTI	NR	1	Free of Charge		161,35	ITO80	
Origin: Thailand								
*** **								
THE EXPORTER OF THE PRODUCTS COVERED BY THIS DOCUMENT DECLARES THAT, EXCEPT WHERE OTHERWISE CLEARLY INDICATED, THESE PRODUCTS ARE OF EUROPEAN PREFERENTIAL ORIGIN								
*** **								
EU CUSTOM CODE OF THE GOODS: 8479 89 97								
OPERATORS AND ELECTRONIC EQUIPMENT FOR GATES								
*** **								
IT IS NOT IN THE LIST OF GOODS AS PER EC REGULATION N.1183/2007 OF 18 SEPTEMBER 2007 AMENDING AND UPDATING REGULATION 1334/2000 SETTING UP A COMMUNITY REGIME FOR CONTROLLING								

BENINCA®
TECHNOLOGY TO OPEN**AUTOMATISMI BENINCA' SPA**

Via Capatello, 45 - 36066 SANDRIGO (VI) - Italia
Tel. 0444751030 / Fax 0444759728
e-mail: sales@beninca.it - web: www.beninca.com
Codice Fiscale: 02054090242 - Partita IVA: IT02054090242
Capitale Sociale: EUR 1.000.000,00 I.v.
Nr. Iscrizione Reg. Impr. Tribunale di Vicenza, CF e P.IVA IT 02054090242
Società soggetta a Direzione e Coordinamento di BENINCA' HOLDING SPA (art. 2479/bis Cod.Civ.)

INVOICE

Number FE-IT02-2500581	Date 29/04/2025	Page 3/4
Your reference	Customer Code A000011	
Invoice Nominee AL ADEL AUTOMATIC DOORS TR. LLC P.O. BOX: 34647 34647 SHARJAH United Arab Emirates		
Invoice recipient AL ADEL AUTOMATIC DOORS TR. LLC P.O. BOX: 34647 34647 SHARJAH United Arab Emirates		
son	Fiscal code / VAT code	
A FATTURA		
BIC: BNLIITRR		
0560160000000002356		

Product	Description	UM	Quantity	Gross price	Discount %	Total Ex Tax	VAT
EXPORTS OF DUAL- USE (DUAL USE). *** **							
GOODS COVERED IN THIS DOCUMENT HOW TO NOT FALL IN GOODS REGULATION 1006/2009 OF ELEMENTS OF OZONE DEPLETING *** **							
TRATTASI DI MERCI DIVERSE DA QUELLE CHE RIENTRANO NELLE DISPOSIZIONI APPLICABILI DEL REGOLAMENTO (UE) 2024/573 (Y160) *** **							
OPERAZIONE NON IMPONIBILE *** **							
DIC.Y923 - NON SI TRATTA DI RIFIUTI *** **							
LEGALE RAPPRESENTANTE: LUIGI BENINCA'							
Delivery summary							
Carrier							
VETTORE							
... () IT							
tel: fax: email:							
Total Goods							
NR 599							
External appearance of the goods							
10 Pallet							
9 Bundle							
Total gross weight							
2.975,000 kg							
Total net weight							
2.837,190 kg							
Total Volume							
9,32 m³							



AUTOMATISMI BENINCA' SPA

AUTOMATISM BENINCA SPA
Via Capello, 45 38066 SANDRIGO (VI) - Italia
Tel. 0444751030 / Fax 0444759728
e-mail: sales@beninca.it - www.beninca.com
Codice Fiscale: 02054090242 - Partita IVA: IT02054090242
Capitale Sociale: EUR 1.000.000,00 I.v.
N. Iscrizione Reg. Imp. Tribunale di Vicenza, CF e P.IVA/IT 02054090242
Società soggetta a Direzione e Coordinamento di BENINCA HOLDING SPA (art. 2479/bis Cod.Ci.)

INVOICE

Number	Date	Page
FE-IT02-2500581	29/04/2025	4/4
Your reference	Customer Code	
	A000011	

Invasion Narratives

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. BOX: 34547

34647 SHARJAH

United Arab Emirates

China's Access Entails

Recipient	
-----------	--

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. Box: 34647, Al Araf building Office n. 14, Near Emirates Petrol

Pump, Ind. Area 18, Maliha Road

34647 SHARJAH

United Arab Emirates

Invoice recipient:	
--------------------	--

AL ADEL AUTOMATIC DOORS TR. LLC

P.O. BOX: 34547

34647 SHARJAH

United Arab Emirates

United Arab Emirates

Agent	Currency	Payment condition	Fiscal code / VAT code
	EUR	BONIFICO VISTA FATTURA	
Freight	Bank		
FCA - FREE CARRIER INCOTERMS® 2010 SANDRIGO	BNL FI. BASSA BIC: BNLITRR IBAN: IT24501005601600000000002356		

Product	Description	UM	Quantity	Gross price	Discount %	Total Ex Tax	VAT

Tax base	Rate	Tax amount	Ex-tax lines total	52 739,77
51 395,32	ITO80 - Art. 8/1cAB-Ven Export: 0,00	0,00	Exp. custom	45,00
1 389,45	ITO80 - Art. 8/1cAB Ven Export OMAGG	0,00	FOC no VAT r	-1 389,45
			Total Ex Tax	51 395,32
			Tax amount	0,00
			TOTAL INC TAX	51 395,32 EUR
Expiration Date	Payment method	Due Amount	Remains to be paid	
29/04/2025	Bank Transfer - Italy	51.395,32 EUR	51.395,32 EUR	

CONAI contribution and RAEE paid when due.